STATE OF CALI FORNI A BI D SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 07/ 09/ 02

CONTRACT NUMBER 04- 244604

LOCATI ON 04- SCL- 280-R2. 3/ R2. 8
04- SCL-87-4.8/5.5

REPLACE PLANTI NG AND | RRI GATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPGOSALS | SSUED 9 FUND TOTAL HA25 2,612,000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOCLVEMENT 07/ 09/ 02
CONTRACT CODE 'B '
64 CONTRACT | TEMS

FEDERAL Al D ACNH S087- (022) E
ACI M 280- (105) E

TOTAL NUMBER OF WORKI NG DAYS 985
PERCENT UNDER EST 21. 22

559 299-1033
00743499
FAX 559 299-5204

415 453-4691
00215707
FAX 415 453-4129

408 929-3949
00572858
FAX 408 272-1956

925 552-8250

NUMBER OF Bl DDERS 4 ENG NEERS EST 2,208, 000. 00 AMOUNT UNDER 468, 427. 27
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,739,572.73 4 J S BRAR COVPANY
7202 E BULLARD AVE
CLOVI S CA 93611
2 1, 804, 137. 25 2 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901-4886
3 1, 985, 656. 00 1 AMLAND
3168 KNI GATS BRI DGE RD
SAN JOSE CA 95132
4 2,349, 126. 00 3 DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

00732283
FAX 925 552-8254



04- 244604 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 09/ 02 07/ 09/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCE ENVI RONVENTAL SERVI CES LEAD COVPLI ANCE PLAN
P O BOX 593

CORTE MADERA CA 94976- 0593

CONTRACTORS | NTERNATI ONAL RESCURCE PLANT ESTABLI SHVENT, ASPHALT AND VEHI CLE MAI NTENANCE PULLOQU
7202 E BULLARD
CLOVIS CA 93611

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
1092 N 10 ST
SAN JOCSE CA 95112



04- 244604 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 09/ 02 07/ 09/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FORSTER AND KRCEGER PLANT ESTABLI SHVENT
SAN ANSELMO CA
M KE BROMWN ELECTRI CON ELECTRI CAL
COTATI CA
NO FAULT ASPHALT ASPHALT CONCRETE PAVI NG
PALO ALTO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL SAFETY | TEM 5
FREMONT CA
M NH ELECTRI C | TEM 63
SAN JOSE CA
PACI FI C BORI NG | TEM5 55 AND 56
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
NO FAULT ASPHALT EARTHWORK

PALO ALTO CA



04- 244604 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 09/ 02 07/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 4,246 12. 42 52, 735. 32
2 024118 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 1, 242. 00 7,452.00
(TYPE A)
3 024119 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 1, 242. 00 16, 146. 00
(TYPE B)
4 024120 CONCRETE DRAI NAGE APRON (M NOR CONCRETE) VB 1.3 1, 104. 00 1, 435. 20
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 41, 400. 00* 41, 400. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 360. 00* 30, 360. 00
7 153531 ACCESS OPENI NG, SOFFI T EA 2 4, 830. 00 9, 660. 00
8 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 208. 00* 2, 208. 00
9 200002 ROADS| DE CLEARI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
10 200108 PREPARE HOLE (SOl L AMENDVENT) EA 5, 400 2.76 14, 904. 00
11 200120 CULTI VATE HA 0.9 4,140.00 3, 726. 00
12 200121 CULTI VATE (SO L AMENDVENT) v 8, 240 . 69 5, 685. 60
13 202011 MULCH VB 3, 300 30. 36 100, 188. 00
14 024121 MULCH ( PLANT ESTABLI SHVENT) VB 2, 460 30. 36 74, 685. 60
15 203021 FI BER ROLLS M 3, 620 15. 18 54, 951. 60
16 204006 PLANT ( GROUP F) EA 38, 285 . 69 26, 416. 65
17 204009 PLANT ( GROUP 1) EA 80 27. 60 2,208. 00
18 204035 PLANT ( GROUP A) EA 4, 640 15. 18 70, 435. 20
19 204036 PLANT ( GROUP B) EA 690 30. 36 20, 948. 40
20 204038 PLANT ( GROUP U) EA 12 82. 80 993. 60
21 204053 W LD FLOAER SEEDI NG HA 0.9 20, 148. 00 18, 133. 20
22 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 338, 100. 00* 338, 100. 00
23 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 69, 000. 00* 69, 000. 00
24 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 43 306. 36 13, 173. 48
25 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 25 357. 42 8, 935. 50
26 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 7 386. 40 2,704. 80
27 024122 28- STATI ON CLUSTER CONTROL UNI T EA 1 14, 076. 00 14, 076. 00
28 024123 16- STATI ON FIELD UNI T (SI TE) EA 1 8, 280. 00 8, 280. 00
29 024124 16- STATION FIELD UNI T EA 4 8, 280. 00 33, 120. 00
30 024125 32- STATION FIELD UNI T EA 1 9, 660. 00 9, 660. 00
31 024126 24- STATION FIELD UNI T EA 1 8, 280. 00 8, 280. 00
32 208022 65 MM GALVANI ZED STEEL PI PE M 10 49. 68 496. 80
(SUPPLY LI NE)
33 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 179 82. 80 14, 821. 20
34 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 3, 968 5.52 21, 903. 36

(SUPPLY LI NE)



04- 244604 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 09/ 02 07/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 3,522 6. 90 24, 301. 80
(SUPPLY LI NE)

36 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 3, 092 8. 28 25, 601. 76
(SUPPLY LI NE)

37 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 2,173 9. 66 20, 991. 18
(SUPPLY LI NE)

38 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 4,391 11. 04 48, 476. 64
(SUPPLY LI NE)

39 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 2,299 12. 42 28, 553. 58
(SUPPLY LI NE)

40 (F) 208256 100 MM PLASTI C PI PE (PR 200) M 1, 565 9. 66 15, 117. 90
(SUPPLY LI NE)

41 208304 WATER METER EA 1 5, 000. 00 5, 000. 00

42 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 690. 00 1, 380. 00

43 208436 65 MV BACKFLOW PREVENTER ASSEMBLY EA 2 3, 450. 00 6, 900. 00

44 208465 SPRI NKLER ( TYPE A-5) EA 350 42.78 14, 973. 00

45 208466 SPRI NKLER ( TYPE A- 6) EA 450 44.16 19, 872. 00

46 208467 SPRI NKLER ( TYPE A-7) EA 69 45.54 3,142. 26

47 208471 SPRI NKLER ( TYPE B- 1) EA 170 45.54 7,741. 80

48 208482 SPRI NKLER ( TYPE C- 2) EA 590 17.25 10, 177. 50

49 208492 65 MV GATE VALVE EA 22 227.70 5, 009. 40

50 208494 100 MM GATE VALVE EA 1 483. 00 483. 00

51 208510 32 MM WE STRAI NER EA 7 207. 00 1, 449. 00

52 208511 40 MM WYE STRAI NER EA 4 207. 00 828. 00

53 208512 50 MM WE STRAI NER EA 1 358. 80 358. 80

54 208517 20 MM QUI CK COUPLI NG VALVE EA 16 207. 00 3,312.00

55 208798 200 MM WELDED STEEL Pl PE CONDUI T M 86 207. 00 17, 802. 00
(6.35 MM THI CK)

56 208799 250 MM VELDED STEEL Pl PE CONDUI T M 15 220. 80 3,312.00
(6.35 MM THI CK)

57 024127 Pl PE SUPPLY LINE (MAIN) DI SCONNECT EA 10 828. 00 8, 280. 00

58 209601 TRUCK LOADI NG STANDPI PE EA 1 2,070. 00 2,070. 00

59 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT M2 540 82. 80 44,712.00

60 024128 MAI NTENANCE ACCESS ROAD VB 41 234. 60 9, 618. 60

61 (S) 390101 ASPHALT CONCRETE MR 3,110 34. 50 107, 295. 00

62 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 7 2,070.00 14, 490. 00

63 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 34, 500. 00* 34, 500. 00

64 999990 MOBI LI ZATI ON LS LUMP SUM 96, 600. 00* 96, 600. 00

TOTAL 1,739,572. 73



04- 244604 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 09/ 02 07/ 09/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9. 00 38214. 00 10. 00 42460. 00 20. 00 84920. 00

2 500. 00 3000. 00 500. 00 3000. 00 250. 00 1500. 00

3 400. 00 5200. 00 500. 00 6500. 00 300. 00 3900. 00

4 1, 000. 00 1300. 00 900. 00 1170. 00 2, 000. 00 2600. 00

5 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00 30, 000. 00* 30000. 00

6 15, 000. 00~ 15000. 00 50, 000. 00* 50000. 00 200, 000. 00* 200000. 00

7 4, 000. 00 8000. 00 1, 200. 00 2400. 00 2, 000. 00 4000. 00

8 2, 000. 00* 2000. 00 1, 500. 00~ 1500. 00 2, 000. 00* 2000. 00

9 60, 000. 00* 60000. 00 60, 000. 00* 60000. 00 60, 000. 00* 60000. 00
10 10. 00 54000. 00 3. 00 16200. 00 8. 00 43200. 00
11 8, 000. 00 7200. 00 5, 000. 00 4500. 00 1, 500. 00 1350. 00
12 .80 6592. 00 1.00 8240. 00 5.00 41200. 00
13 28. 00 92400. 00 25. 00 82500. 00 50. 00 165000. 00
14 25.00 61500. 00 27.00 66420. 00 55. 00 135300. 00
15 12. 00 43440. 00 12. 00 43440. 00 15. 00 54300. 00
16 .25 9571. 25 .40 15314. 00 2.00 76570. 00
17 8. 00 640. 00 45. 00 3600. 00 50. 00 4000. 00
18 5. 00 23200. 00 7.50 34800. 00 10. 00 46400. 00
19 35. 00 24150. 00 35. 00 24150. 00 30. 00 20700. 00
20 100. 00 1200. 00 95. 00 1140. 00 100. 00 1200. 00
21 10, 000. 00 9000. 00 20, 000. 00 18000. 00 20, 000. 00 18000. 00
22 480, 000. 00~* 480000. 00 400, 000. 00~ 400000. 00 200, 000. 00* 200000. 00
23 95, 700. 00* 95700. 00 350, 000. 00* 350000. 00 40, 000. 00* 40000. 00
24 170. 00 7310. 00 50. 00 2150. 00 350. 00 15050. 00
25 185. 00 4625. 00 50. 00 1250. 00 400. 00 10000. 00
26 200. 00 1400. 00 75. 00 525. 00 500. 00 3500. 00
27 12, 000. 00 12000. 00 14, 000. 00 14000. 00 20, 000. 00 20000. 00
28 4,200. 00 4200. 00 4,000. 00 4000. 00 10, 000. 00 10000. 00
29 1, 600. 00 6400. 00 2,500. 00 10000. 00 8, 000. 00 32000. 00
30 2,200. 00 2200. 00 3, 200. 00 3200. 00 10, 000. 00 10000. 00
31 2, 800. 00 2800. 00 3, 000. 00 3000. 00 8, 000. 00 8000. 00
32 50. 00 500. 00 70. 00 700. 00 500. 00 5000. 00
33 250. 00 44750. 00 70. 00 12530. 00 400. 00 71600. 00
34 6. 00 23808. 00 7.00 27776. 00 8. 00 31744. 00
35 7.00 24654. 00 7.00 24654. 00 9. 00 31698. 00
36 8. 00 24736. 00 7.50 23190. 00 10. 00 30920. 00
37 9. 00 19557. 00 8. 00 17384. 00 15. 00 32595. 00
38 10. 00 43910. 00 10. 00 43910. 00 15. 00 65865. 00
39 11.00 25289. 00 12. 00 27588. 00 16. 00 36784. 00



04- 244604 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 09/ 02 07/ 09/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 12. 00 18780. 00 14. 00 21910. 00 18. 00 28170. 00
41 5, 000. 00 5000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
42 1, 600. 00 3200. 00 2, 750. 00 5500. 00 2, 000. 00 4000. 00
43 2, 500. 00 5000. 00 2,000. 00 4000. 00 3, 000. 00 6000. 00
44 24. 00 8400. 00 35. 00 12250. 00 25. 00 8750. 00
45 24.00 10800. 00 35. 00 15750. 00 50. 00 22500. 00
46 24. 00 1656. 00 25. 00 1725. 00 40. 00 2760. 00
47 15. 00 2550. 00 20. 00 3400. 00 50. 00 8500. 00
48 9. 00 5310. 00 10. 00 5900. 00 20. 00 11800. 00
49 230. 00 5060. 00 250. 00 5500. 00 300. 00 6600. 00
50 500. 00 500. 00 500. 00 500. 00 500. 00 500. 00
51 140. 00 980. 00 150. 00 1050. 00 150. 00 1050. 00
52 150. 00 600. 00 200. 00 800. 00 200. 00 800. 00
53 190. 00 190. 00 250. 00 250. 00 500. 00 500. 00
54 90. 00 1440. 00 100. 00 1600. 00 100. 00 1600. 00
55 200. 00 17200. 00 200. 00 17200. 00 300. 00 25800. 00
56 225.00 3375. 00 220. 00 3300. 00 400. 00 6000. 00
57 500. 00 5000. 00 500. 00 5000. 00 500. 00 5000. 00
58 2, 000. 00 2000. 00 1, 000. 00 1000. 00 5, 000. 00 5000. 00
59 80. 00 43200. 00 95. 00 51300. 00 100. 00 54000. 00
60 150. 00 6150. 00 200. 00 8200. 00 600. 00 24600. 00
61 30. 00 93300. 00 28. 00 87080. 00 30. 00 93300. 00
62 3, 000. 00 21000. 00 2, 750. 00 19250. 00 3, 000. 00 21000. 00
63 49, 000. 00* 49000. 00 57, 000. 00* 57000. 00 110, 000. 00* 110000. 00
64 180, 000. 00* 180000. 00 190, 000. 00* 190000. 00 230, 000. 00* 230000. 00

TOT 1,804, 137. 25 1, 985, 656. 00 2,349, 126. 00



